
ADDENDUM NUMBER 2

1. Changes to the RFP

1.1. The Pre-Construction Meetings are reduced in Attachment H. The intention is to have bi-weekly meetings with the design team through the design period.

School	Pre-Construction Meetings	Cost Estimates	Site Investigation	Value Engineering Meetings
Astor Primary School	7	3	3	2
Astoria Middle School	8	3	3	2
Astoria High School	8	3	3	2

2. Clarifications to the RFP

All subsistence, per diem, housing, meals, relocation costs, or other similar expenses for CM/GC Personnel identified in Attachment J (General Conditions) are to be INCLUDED in the cost quoted for General Conditions (Personnel) on Attachment B Cost Proposal Form for each project. Such costs cannot be considered Cost of Work outside of the General Conditions costs provided in RFP responses.

ATTACHMENT H

PRE-CONSTRUCTION SERVICES

The Fee shall include the cost of staff defined below during the Pre-Construction phase of the project:

1. Project Manager
2. Project Engineer
3. Superintendent
4. Field Supervision
5. Field Coordination
6. General Foreman
7. Quality Control
8. Safety Coordination
9. Trade Coordination
10. Office Security
11. Expeditor
12. Clerical/Secretarial
13. Project Coordination
14. Estimating and Cost Engineering

Include the cost for these services in your firms proposal:

School	Pre-Construction Meetings	Cost Estimates	Site Investigation	Value Engineering Meetings
Astor Primary School	7	3	3	2
Astoria Middle School	8	3	3	2
Astoria High School	8	3	3	2